| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/ 23/ 99
PAGE : 400 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 229, 187. 00 ROUTE : SR 43
CALL ORDER : 400 CONTRACT ID : M -23983-A COUNTI ES : GREENE ONEN
LETTI NG DATE : 09/14/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 11/15/99 COMPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROJECT(S) : N A
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1  35-1418333 ROGERS GROUP, | NC. $  218,943.00 100. 0000%
| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ o
SECTI ON 0001  PATCH AND REHAB Bl TUM NOUS PAVEMENT
I | |
0001 105- 06790 3.000 MOS | 1000. 00000 3000. 00| |
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP|  10031. 00000 10031. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303- 04095 360.000 My | 22. 00000 7920. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0004 305- 05204 860.000 My | 90. 00000 77400. 00| |
HVA FOR PATCHI NG | [ |
0005 402- 05479 1675.000 My | 48. 00000 80400. 00| |
HVA SURFACE 12.5 mm MAI NLI NE | [ |
0006 405- 05517 11.000 My | 242. 00000 2662. 00| |
ASPHALT FOR PRI ME COAT | | |
0007 406- 05520 5.000 My | 182. 00000 910. 00| |
ASPHALT FOR TACK COAT | | |
0008 801- 06203 320.000 m | 5. 00000 1600. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | [ |
0009 801- 06640 28.000 EACH 60. 00000 1680. 00| |
CONSTRUCTI ON SIGN, A | | |
0010 801-06775 LUMP|  22000. 00000 22000. 00 |
MAI NTAI NI NG TRAFFI C | | |
0011 808- 75996 270.000 EACH| 10. 00000 2700. 00| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0012 808- 75998 270.000 EACH 32. 00000 8640. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 218, 943. 00 |
______________________________________________________________________ o

CONTRACT TOTALS

$ 218, 943. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 410 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 95, 800. 00 RQUTE : 5, 16, 18, 930 & 224
CALL ORDER . 410 CONTRACT ID : M-24359-A COUNTI ES : ADAMS ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT BENTON OTHERS
CONTRACT TIME : 12/01/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-2032723 L MS ENVI RONVENTAL CONTRACTI NG, | NC. $ 69, 635. 00 100. 0000%
2 35-1636776 LI NKEL OCOVPANY $ 71, 400. 00 102. 5346%
3 35-1339168 LAPORTE CONSTRUCTI ON COVPANY, | NC. $ 80, 111. 24 115. 0445%
4 35-1817574 YARDBERRY LANDSCAPE COVPANY $ 84, 200. 00 120. 9162%
5  35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 98, 280. 00 141. 1359%
6 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG | NC. $ 104, 800.00 150. 4990%
| (1) 35-2032723 | (2) 35-1636776 | (3) 35-1339168
[L M'S ENVI RONVENTAL CONTRACT] LI NKEL COMPANY | LAPCRTE CONSTRUCTI ON COVPANY
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTION 0001  DEBR S REMOVAL
[ I |
0001 110-01001 LUMP|  17000. 00000 17000. 00| 5000. 00000 5000. 00|  21787. 31000 21787. 31
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201-90788 LUMP] 4475. 00000 4475. 00| 3000. 00000 3000. 00| 4795. 52000 4795. 52
DEBRI'S, REMOVE STR NO 1 | | |
0003 201-90788 LUMP] 4475. 00000 4475. 00| 3000. 00000 3000. 00| 2915. 64000 2915. 64
DEBRI'S, REMOVE STR NO. 2 | | |
0004 201-90788 LUMP] 7725. 00000 7725.00]  20000. 00000 20000. 00| 8729. 04000 8729. 04
DEBRI'S, REMOVE STR NO. 3 | | |
0005 201-90788 LUMP|  14155. 00000 14155.00|  20000. 00000 20000. 00| 9791. 04000 9791. 04
DEBRI'S, REMOVE STR NO 4 | | |
0006 201-90788 LUMP|  17375. 00000 17375.00]  15000. 00000 15000. 00|  12488. 80000 12488. 80
DEBRI'S, REMOVE STR NO. 5 | | |
0007 801- 06710 2.000 DAY | 250. 00000 500. 00| 200. 00000 400. 00| 115. 34000 230. 68
FLASHI NG ARROW S| GN | | |
0008 801-06775 LUVP| 3930. 00000 3930. 00| 5000. 00000 5000.00|  19373. 21000 19373. 21
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 69, 635. 00| $ 71, 400. 00 $ 80, 111. 24
------------------------------------------ o m o m e e e e e m e e e e e m e e e e e e et o e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS | $ 69, 635. 00| $ 71, 400. 00| $ 80, 111. 24




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

09/ 23/ 99
410 -2

ENG NEER S ESTI MATE: $ 95, 800. 00 RQUTE : 5, 16, 18, 930 & 224
CALL ORDER . 410 CONTRACT ID : M-24359-A COUNTI ES : ADAMS ALLEN
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT BENTON OTHERS
SET- AS| DE :
| (4) 35-1817574 | (5) 35-1817530 | (6) 35-2070195
| YARDBERRY LANDSCAPE COVPANY | Pl ONEER ASSCCI ATES, | NC. | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 DEBRI S REMOVAL
[ I |
0001 110-01001 LUVP| 3000. 00000 3000. 00| 9940. 00000 9940. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 201-90788 LUWVP| 15000. 00000 15000. 00| 17500. 00000 17500. 00| 7500. 00000 7500. 00
DEBRI S, REMOVE STR NO 1 | | [
0003 201-90788 LUWP| 8000. 00000 8000. 00| 6800. 00000 6800. 00| 2400. 00000 2400. 00
DEBR' S, REMOVE STR NO 2 | | |
0004 201-90788 LUWP| 17000. 00000 17000. 00| 19500. 00000 19500. 00| 22200. 00000 22200. 00
DEBR S, REMOVE STR NO 3 | | [
0005 201-90788 LUWP| 12000. 00000 12000. 00| 18350. 00000 18350. 00| 34200. 00000 34200. 00
DEBR' S, REMOVE STR. NO 4 | | [
0006 201-90788 LUWP| 26000. 00000 26000. 00| 18000. 00000 18000. 00| 33000. 00000 33000. 00
DEBR' S, REMOVE STR NO 5 | | |
0007 801-06710 2.000 DAY | 100. 00000 200. 00| 95. 00000 190. 00| 125. 00000 250. 00
FLASHI NG ARROW S| GN | | [
0008 801-06775 LUVP| 3000. 00000 3000. 00| 8000. 00000 8000. 00| 250. 00000 250. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 84, 200. 00| $ 98, 280. 00| $ 104, 800. 00
------------------------------------------ Hre o e m e e e e e e e e e et m e e e e e e e e e o e e e e e e e e e e e e e e e eeoeeeeao
CONTRACT TOTALS | $ 84, 200. 00| $ 98, 280. 00| $ 104, 800. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 420 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 248, 671. 68 ROUTE : 13, 19, 3
CALL ORDER . 420 CONTRACT ID : M -24360-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/30/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
125 mm |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0997978 PHEND & BROMWN, | NC. $  189,878.42 100. 0000%
2 35-1185040 NI BLOCK EXCAVATING | NC. $  220,405.06 116. 0769%
3 35-1065659 BROCKS CONSTRUCTI ON COVPANY, | NC. $  235,796.31 124.1827%
| (1) 35-0997978 | (2) 35-1185040 | (3) 35-1065659
| PHEND & BROM, | NC. | NBLOCK EXCAVATING | NC. | BROOKS CONSTRUCTI ON' COVPANY,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  WEDGE AND LEVEL
I I I
0001 105- 06790 3.000 MOS | 900. 00000 2700. 00| 1243. 00000 3729. 00| 100. 00000 300. 00
FIELD OFFICE, 27.9 n2 | | |
0002 110- 01001 LUMP| 4600. 00000 4600.00]  11000. 00000 11000. 00|  11700. 00000 11700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 202.000 n2 | 8. 00000 1616. 00| 24. 40000 4928. 80| 10. 88000 2197.76
SURFACE M LLING ASPHALT | | |
0004 303- 52309 457.000 My | 22. 00000 10054. 00| 15. 48000 7074. 36| 22. 05000 10076. 85
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0005 305- 05204 10.000 My | 120. 00000 1200. 00| 60. 00000 600. 00| 76. 06000 760. 60
HVA FOR PATCHI NG | |
0006 402- 05472 50.000 My | 31. 00000 1550. 00| 40. 00000 2000. 00| 38. 24000 1912. 00
HVA | NTERVEDI ATE 9.5 mm  MAI NLI NE | | |
0007 402- 05490 53.000 My | 45. 00000 2385. 00| 40. 00000 2120. 00| 52. 24000 2768. 72
HVA SURFACE 9.5 mm SHOULDER | | |
0008 402- 05495 4602.000 My | 31. 00000 142662. 00| 35. 00000 161070. 00| 37. 47000 172436. 94
HVA WEDGE AND LEVEL | | |
0009 406- 05520 9.500 My | 167. 00000 1586. 50| 250. 00000 2375. 00] 220. 46000 2094. 37
ASPHALT FOR TACK COAT | | |
0010 610- 05527 110.000 My | 88. 00000 9680. 00| 50. 00000 5500. 00| 80. 51000 8856. 10
HVA FOR APPROACHES | | |
0011 720- 44000 8.000 EACH 300. 00000 2400. 00| 275. 00000 2200. 00| 400. 00000 3200. 00
CASTING ADJUST TO GRADE | |
0012 720- 44000 2.000 EACH 550. 00000 1100. 00| 275. 00000 550. 00| 425. 00000 850. 00
CASTING ADJUST TO GRADE , CURB | NLETS | | |
0013 801- 06203 10.000 m | 1. 00000 10. 00| 7. 35000 73. 50| 0. 82000 8.20
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0014 801- 06208 497.000 m | 3. 79000 1883. 63| 0. 74000 367. 78 3. 84000 1908. 48
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 420 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 248, 671. 68 ROUTE : 13, 19, 3
CALL ORDER . 420 CONTRACT ID : M -24360-A COUNTI ES : KOSCl USKO
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-0997978 | (2) 35-1185040 | (3) 35-1065659
| PHEND & BROMN, | NC. | NI BLOCK EXCAVATI NG | NC. | BROOKS OONSTRUCTI ON' COVPANY,
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 801- 06640 65. 000 EACH 25. 00000 1625. 00| 35. 00000 2275. 00| 25. 00000 1625. 00
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUWP| 2000. 00000 2000. 00| 11000. 00000 11000. 00| 12275. 00000 12275. 00
MAI NTAI NI NG TRAFFI C | | |
0017 808-06711 63.000 m | 0. 56000 35. 28| 1. 00000 63. 00| 0. 56000 35.28
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0018 808-06712 903.000 m | 0. 56000 505. 68| 1. 00000 903. 00| 0. 56000 505. 68
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0019 808-06713 791.000 m | 0. 56000 442, 96| 0. 63000 498. 33| 0. 56000 442. 96
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0020 808-06714 1103.000 m | 0. 25000 275. 75| 0. 28000 308. 84| 0. 25000 275.75
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0021 808- 74815 125.000 m | 3. 75000 468. 75| 4. 24000 530. 00| 3. 75000 468. 75
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 300mm | | |
0022 808- 75240 104.000 m | 1. 10000 114. 40| 1. 24000 128. 96| 1. 10000 114. 40
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | [
100mMm | |
0023 808- 75245 600.000 m | 1. 10000 660. 00| 1. 24000 744. 00| 1. 10000 660. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm |
0024 808- 75297 31.100 m | 7.70000 239. 47| 8. 70000 270. 57| 7.70000 239. 47
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600mm | | [
0025 808- 75320 3.000 EACH 28. 00000 84. 00| 31. 64000 94. 92| 28. 00000 84. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
SECTI ON TOTALS | $ 189, 878. 42| $ 220, 405. 06| $ 235, 796. 31
__________________________________________ .
CONTRACT TOTALS | $ 189, 878. 42| $ 220, 405. 06] $ 235, 796. 31




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 430 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 315, 523. 69 RQUTE : SR 57
CALL ORDER . 430 CONTRACT ID : M-24368-A COUNTI ES : DAVI ESS Pl KE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 268, 167.00 100. 0000%
2 35-0626844 RUDCLPH, J.H & COVPANY, |NC. $  271,476.80 101. 2342%
3 35-1418333 ROGERS GROUP, | NC. $  277,157.00 103. 3523%
| (1) 35-2040801 | (2) 350626844 | (3) 35-1418333

| GOHVANN ASPHALT & CONSTR, ||RUDOLPH, J.H & COVPANY, |NC| ROGERS GROUP, |NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
SECTI ON 0001  WEDGE AND LEVEL ONLY

I
0001 105-06790 3.000 M35 | 1100. 00000 3300. 00| 650. 00000 1950. 00| 900. 00000 2700. 00

FIELD OFFICE, 27.9 n2 | | |

0002 110- 01001 LUMP|  13400. 00000 13400. 00|  13500. 00000 13500. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 202- 60820 49400.000 n2 | 0. 75000 37050. 00| 0. 80000 39520. 00| 0. 96000 47424. 00
SURFACE M LLING ASPHALT | | |

0004 305- 05204 100.000 My | 100. 00000 10000. 00| 65. 00000 6500. 00| 95. 00000 9500. 00
HVA FOR PATCHI NG | |

0005 401- 05456 3710.000 My | 43. 30000 160643. 00| 45. 55000 168990. 50| 46. 00000 170660. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0006 406- 05520 12.000 My | 120. 00000 1440. 00| 269. 50000 3234. 00| 165. 00000 1980. 00
ASPHALT FOR TACK COAT | | |

0007 801- 06203 800.000 m | 1. 00000 800. 00| 1. 40000 1120. 00| 3. 90000 3120. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |

0008 801- 06207 800.000 m | 3. 00000 2400. 00| 5. 00000 4000. 00| 3. 00000 2400. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0009 801- 06640 44.000 EACH 65. 00000 2860. 00| 50. 00000 2200. 00| 50. 00000 2200. 00
CONSTRUCTI ON SIGN, A | | |

0010 801- 06775 LUMP|  14573. 95000 14573. 95| 7983. 00000 7983. 00| 9505. 60000 9505. 60
MAI NTAI NI NG TRAFFI C | | |

0011 808- 06711 180.000 m | 0. 17000 30. 60| 0. 20000 36. 00| 0. 20000 36. 00
LINE, PAINT, BROKEN, WHI TE, 100 nm | | |

0012 808- 06712 204.000 m | 0. 17000 34. 68| 0. 20000 40. 80| 0. 20000 40. 80
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0013 808- 06713 11724.000 m | 0. 17000 1993. 08| 0. 20000 2344. 80| 0. 20000 2344. 80
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0014 808- 06714 9687.000 m | 0. 17000 1646. 79| 0. 20000 1937. 40| 0. 20000 1937. 40

LINE, PAINT, SCLID, YELLOWN 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 430 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 315, 523. 69 RQUTE : SR 57
CALL ORDER . 430 CONTRACT ID : M-24368-A COUNTI ES : DAVI ESS Pl KE
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-0626844 | (3) 35-1418333
| GOHVANN ASPHALT & CONSTR., || RUDCLPH, J.H & COWPANY, | NC| ROGERS GROUP, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 808- 75996 627.000 EACH 2. 70000 1692. 90| 2. 95000 1849. 65| 3. 25000 2037. 75
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0016 808- 75998 627.000 EACH 26. 00000 16302. 00| 25. 95000 16270. 65| 25. 95000 16270. 65
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 268, 167. 00| $ 271, 476. 80| $ 277,157. 00
__________________________________________ o
CONTRACT TOTALS | $ 268, 167. 00| $ 271, 476. 80| $ 277, 157. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 440 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 126, 000. 00 ROUTE : US 41
CALL CRDER : 440 CONTRACT 1D : M -24370-A COUNTI ES :  VANDERBURGH
LETTI NG DATE : 09/14/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N A
N A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1763075 NAAS BROTHERS TRUCKI NG, | NC. $ 26, 500. 00 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE COVPANY $ 38, 300. 00 144. 5283%
3 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG, | NC. $ 47, 450. 00 179. 0566%
4 35-2032723 L M 'S ENVI RONVENTAL CONTRACTI NG | NC. $ 49, 120. 00 185. 3584%
5 35-1636776 LI NKEL OCOVPANY $ 98, 000. 00 369. 8113%
| (1) 35-1763075 | (2) 35-1817574 | (3) 35-2070195

| NAAS BROTHERS TRUCKI NG, | NC. | YARDBERRY LANDSCAPE COVPANY | ALPHA EXCAVATI NG & LANDSCAPI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  DEBRI'S REMOVAL

[ I |
0002 110-01001 LUWP| 4000. 00000 4000. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 201-90788 LUVP] 7700. 00000 7700.00]  15000. 00000 15000. 00|  12400. 00000 12400. 00
DEBRI'S, REMOVE , LOCATION NO 1 | | |

0004 201-90788 LUMP|  10400. 00000 10400. 00|  16900. 00000 16900.00]  28750. 00000 28750. 00
DEBRI'S, REMOVE , LOCATION NO 2 | | |

0005 205- 93689 100.000 n2 | 4.00000 400. 00| 10. 00000 1000. 00| 3. 00000 300. 00
ERCSI ON CONTROL FABRI C | | |

0006 801- 06640 20.000 EACH| 100. 00000 2000. 00| 70. 00000 1400. 00| 25. 00000 500. 00
CONSTRUCTI ON SI GN, A | | |

0007 801-06775 LUMP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $ 26, 500. 00 $ 38, 300. 00| $ 47, 450. 00
------------------------------------------ o m o m e e e e e m e e e e e m e e e e e e et o e e e e e e e e e e e e memeeeoao-n

CONTRACT TOTALS | $ 26, 500. 00| $ 38, 300. 00| $ 47, 450. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 440 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 126, 000. 00 RQUTE : US 41
CALL ORDER . 440 CONTRACT ID : M-24370-A COUNTI ES : VANDERBURCH
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2032723 | (5) 35-1636776 [
|[L MS ENVI RONVENTAL OCNTRACT]| LI NKEL OQOVPANY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 DEBRI S REMOVAL
[ I |
0002 110-01001 LUWP| 13330. 00000 13330. 00| 5000. 00000 5000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-90788 LUWP| 15520. 00000 15520. 00| 40000. 00000 40000. 00|
DEBRI S, REMOVE , LOCATION NO. 1 | | [
0004 201-90788 LUWP| 15520. 00000 15520. 00| 40600. 00000 40600. 00|
DEBRI' S, REMOVE , LOCATION NO 2 | |
0005 205- 93689 100.000 n2 | 2. 50000 250. 00| 4. 00000 400. 00|
ERCSI ON CONTRCOL FABRI C | |
0006 801- 06640 20. 000 EACH 100. 00000 2000. 00| 100. 00000 2000. 00|
CONSTRUCTI ON SI GN, A | [
0007 801-06775 LUWP| 2500. 00000 2500. 00| 10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 49, 120. 00| $ 98, 000. 00|
...................................................................... e
CONTRACT TOTALS | $ 49, 120. 00| $ 98, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 450 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 49, 144. 37 RQUTE : 22/ 35
CALL ORDER . 450 CONTRACT ID : M-24528-A COUNTI ES : HOMRD
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1817574 YARDBERRY LANDSCAPE COMPANY $ 46, 011. 00 100. 0000%
2 35-2064912 B & P CONSTRUCTI ON, | NC. $ 61, 930. 79 134. 5999%
3 35-0524595 MOHR CONSTRUCTI ON COVPANY, | NC. $ 63, 382. 00 137. 7540%
4 35-1315965 FOX CONTRACTORS CORPORATI ON $ 74, 669. 10 162. 2853%
| (1) 35-1817574 | (2) 35-2064912 | (3) 35-0524595
| YARDBERRY LANDSCAPE COMPANY | B & P CONSTRUCTI ON, | NC. | MOHR CONSTRUCTI ON' COVPANY,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  DRAI NAGE DI TCH CORRECTI ON
I | |
0001 105- 06790 5.000 MOS | 1100. 00000 5500. 00| 1250. 00000 6250. 00| 2200. 00000 11000. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 2000. 00000 2000. 00|  10300. 00000 10300. 00| 3310. 00000 3310. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUMP| 3000. 00000 3000. 00| 7450. 00000 7450. 00| 3000. 00000 3000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02250 3.000 EACH 300. 00000 900. 00| 200. 00000 600. 00| 250. 00000 750. 00
TREE, 250 nm REMOVE | | [
0005 202- 02278 4.900 m | 80. 00000 392. 00| 20. 00000 98. 00| 16. 50000 80. 85
CURB, CONCRETE, REMOVE | [
0006 202- 02279 21.000 m | 50. 00000 1050. 00| 19. 00000 399. 00| 16. 50000 346. 50
CURB AND GUTTER, REMOVE | |
0007 202- 02928 1.000 EACH 500. 00000 500. 00| 300. 00000 300. 00| 500. 00000 500. 00
CATCH BASI N, REMOVE | |
0008 203- 02000 360.000 n8 | 8. 00000 2880. 00| 11. 11000 3999. 60| 20. 00000 7200. 00
EXCAVATI ON,  COMVON | | |
0009 205- 02234 4.000 EACH 50. 00000 200. 00| 50. 00000 200. 00| 101. 25000 405. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON | | |
0010 211- 02060 12.600 n8 | 60. 00000 756. 00| 35. 00000 441. 00| 38. 00000 478. 80
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 402- 05481 11.800 My | 100. 00000 1180. 00| 126. 50000 1492. 70| 100. 00000 1180. 00
HVA BASE 25.0 nm SHOULDER | |
0012 402- 05490 0.400 My | 1600. 00000 640. 00| 380. 00000 152. 00| 300. 00000 120. 00
HVA SURFACE 9.5 mm SHOULDER | | [
0013 405- 05518 18.500 n2 | 10. 00000 185. 00| 20. 00000 370. 00| 10. 00000 185. 00

ASPHALT FOR PRI ME COAT | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 09/23/99
PAGE : 450 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 49, 144. 37 ROUTE : 22/35
CALL CRDER : 450 CONTRACT 1D : M -24528-A COUNTI ES : HOWARD
LETTI NG DATE : 09/14/99 10:00 AM Dl STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1817574 | (2) 35-2064912 | (3) 35-0524595
| YARDBERRY LANDSCAPE COVPANY | B & P CONSTRUCTI ON, | NC. | MOHR CONSTRUCTI ON COVPANY, |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0014 406- 05521 18.500 n2 | 10. 00000 185. 00| 20. 00000 370. 00| 10. 00000 185. 00
ASPHALT FOR TACK COAT | | [
0015 621-01004 1.000 EACH 750. 00000 750. 00| 650. 00000 650. 00| 281. 25000 281. 25
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0016 621- 06570 65.000 n8 | 25. 00000 1625. 00| 45, 00000 2925. 00| 40. 00000 2600. 00
TOP SO L | | |
0017 621- 06575 1712.000 n2 | 4. 00000 6848. 00| 3. 85000 6591. 20| 3..80000 6505. 60
SODDI NG,  NURSERY | | |
0018 715-05147 2.000 m | 400. 00000 800. 00| 87. 00000 174. 00| 350. 00000 700. 00
Pl PE, TYPE 2, C RCULAR 200 mm | | |
0019 715-05149 1.000 m | 300. 00000 300. 00| 172. 50000 172. 50| 400. 00000 400. 00
Pl PE, TYPE 2, C RCULAR 300 mm | | |
0020 715-05151 5.000 m | 200. 00000 1000. 00| 102. 35000 511. 75| 455. 00000 2275. 00
PIPE, TYPE 2, CIRCULAR 375 mm | | |
0021 715-05152 2.400 m | 1000. 00000 2400. 00| 1026. 85000 2464. 44| 1510. 00000 3624. 00
PIPE, TYPE 2, CIRCULAR 450 mm | | |
0022 715-05169 40.000 m | 76. 00000 3040. 00| 119. 49000 4779. 60| 135. 50000 5420. 00
PIPE, TYPE 3, CIRCULAR 375 mm | | |
0023 715- 46005 1.000 EACH 300. 00000 300. 00| 275. 00000 275. 00| 250. 00000 250. 00
Pl PE END SECTI ON, 375 nm | | |
0024 720- 44000 8.000 EACH 350. 00000 2800. 00| 50. 00000 400. 00| 300. 00000 2400. 00
CASTING ADJUST TO GRADE | | |
0025 720- 45235 1. 000 EACH| 1350. 00000 1350. 00| 1000. 00000 1000. 00| 1500. 00000 1500. 00
CATCH BASI N, E7 | | |
0026 801- 06640 22.000 EACH 65. 00000 1430. 00| 57. 50000 1265. 00| 67. 50000 1485. 00
CONSTRUCTI ON SI GN, A [ | |
0027 801- 06775 LUMP| 4000. 00000 4000. 00| 8300. 00000 8300. 00| 7200. 00000 7200. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS [ $ 46, 011. 00| $ 61, 930. 79| $ 63, 382. 00
CONTRACT TOTALS | $ 46, 011. 00| $ 61, 930. 79| $ 63, 382. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 450 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 49, 144. 37 RQUTE : 22/ 35
CALL ORDER . 450 CONTRACT ID : M-24528-A COUNTI ES : HOMRD
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1315965 | |
| FOX CONTRACTORS CORPORATI ON | |

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 DRAI NAGE DI TCH CORRECTI ON

I
0001 105-06790 5.000 M35 | 1300. 00000 6500. 00|

FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 3000. 00000 3000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP| 3700. 00000 3700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 02250 3.000 EACH 575. 00000 1725. 00|
TREE, 250 mm REMOVE | [
0005 202- 02278 4.900 m | 75. 00000 367. 50|
CURB, CONCRETE, REMOVE | [
0006 202- 02279 21.000 m | 35. 00000 735. 00|
CURB AND GUTTER, REMOVE | |
0007 202- 02928 1.000 EACH 720. 00000 720. 00|
CATCH BASI N, REMOVE | |
0008 203- 02000 360.000 n8 | 51. 00000 18360. 00|
EXCAVATI ON,  COMMON | [
0009 205- 02234 4.000 EACH 55. 00000 220. 00|

I
I
I
I
I
I
I
|
I
|
I
|
I
I
I
|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0010 211- 02060 12.600 n8 | 35. 00000 441. 00| |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

|

I

|

B BORROW FOR STRUCTURE BACKFI LL | [
0011 402- 05481 11.800 My | 100. 00000 1180. 00|
HVA BASE 25.0 mm SHOULDER | [
0012 402- 05490 0.400 My | 2000. 00000 800. 00|
HVA SURFACE 9.5 nm SHOULDER | |
0013 405- 05518 18.500 n2 | 15. 00000 277. 50|
ASPHALT FOR PRI ME COAT | |
0014 406- 05521 18.500 n2 | 15. 00000 277. 50|
ASPHALT FOR TACK COAT | |
0015 621- 01004 1.000 EACH 725. 00000 725. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0016 621- 06570 65.000 n8 | 50. 00000 3250. 00|
TOP SO L [ [
0017 621- 06575 1712.000 n2 | 3. 60000 6163. 20|
SODDI NG, NURSERY | |
0018 715- 05147 2.000 m | 187. 00000 374. 00|
PIPE, TYPE 2, O RCULAR 200 mm [ |
0019 715- 05149 1.000 m | 447.00000 447. 00|
|

PIPE, TYPE 2, C RCULAR 300 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 450 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 49, 144. 37 RQUTE : 22/ 35
CALL ORDER . 450 CONTRACT ID : M-24528-A COUNTI ES : HOMRD
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1315965 | |
| FOX CONTRACTORS CORPORATI ON | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 715-05151 5.000 m | 228. 00000 1140. 00| |
PIPE, TYPE 2, CIROULAR 375 nm | | |
0021 715- 05152 2.400 m | 1656. 00000 3974. 40| |
PIPE, TYPE 2, CIROULAR 450 nm [ [ |
0022 715- 05169 40.000 m | 131. 00000 5240. 00| |
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0023 715- 46005 1.000 EACH 310. 00000 310. 00| |
Pl PE END SECTION, 375 mm | | |
0024 720- 44000 8.000 EACH 605. 00000 4840. 00| |
CASTING ADJUST TO GRADE | | |
0025 720- 45235 1.000 EACH 2030. 00000 2030. 00| |
CATCH BASIN, E7 | | |
0026 801- 06640 22.000 EACH 51. 00000 1122. 00| |
CONSTRUCTI ON SIGN, A | | |
0027 801- 06775 LUMP| 6750. 00000 6750. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 74, 669. 10| |

------------------------------------------ o m e e e e e e e et ot m e e e e et e e e e e e e e e e e e e e meeoeaoo-

CONTRACT TOTALS | $ 74, 669. 10| |




ENG NEER S ESTI MATE: $ 43, 610. 45
CALL CRDER  : 460
LETTI NG DATE : 09/14/99 10:00 AM

CONTRACT DESCRI PTI ON
SET- AS| DE :

VENDOR RANKI NG :

1  35-1339168

LAPCRTE CONSTRUCTI ON COVPANY,

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 09/ 23/ 99
PAGE : 460 -1
TABULATI ON CF BI DS
ROUTE : 31
OONTRACT ID : M -24644-B OCOUNTI ES : MARSHALL
DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 15 WORK DAYS
RURAL PROJECT(S) : N A
TOTAL % OVER
BI D LOW BI D
I NC. $ 40, 046. 18 100. 0000%
I NC. $ 57, 625. 00 143. 8963%

2 35-0918397

RI ETH RI LEY CONSTRUCTI ON COVPANY,

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

100 mMm

| (1) 35-1339168
| LAPORTE CONSTRUCTI ON

|
| UNT PRICE

SECTI ON 0001  PAVEMENT REPLACEMENT, CONCRETE
[

0001 110- 01001 LUVP| 8233. 92000
MOBI LI ZATI ON AND DEMDBI LI ZATI ON |

0002 202- 02240 70.000 n2 | 33. 95000
PAVEMENT, REMOVE |

0003 202- 92431 15.000 My | 95. 18000
R PRAP, REMOVE |

0004 203- 02000 35.000 n8 | 28. 38000
EXCAVATI ON, COVMON |

0005 211- 02050 16.000 n8 | 38. 89000
B BORROW

0006 303- 52308 40.000 My | 28. 67000
COVPACTED AGGREGATE FOR BASE, 0, 53 |

0007 305- 05204 4.000 My | 342. 93000
HVA FOR PATCHI NG

0008 501- 05090 70.000 n2 | 100. 69000
CEMENT CONCRETE PAVEMENT, REI NFORCED, |
250 |

0009 616- 06425 20.000 n2 | 78. 03000
RI PRAP, GROUTED, 300 nm

0010 703- 51030 690.000 kg | 4. 03000
REI NFORCI NG STEEL |

0011 703-97936 8.000 EACH 35. 50000
THREADED TI E BAR ASSEMBLY, EPOXY COATED |

0012 801- 06640 10.000 EACH| 59. 00000
CONSTRUCTI ON SI GN, A

0013 801- 06643 100.000 m | 3. 28000
TEMPORARY PAVEMENT MARKING |, YELLOW |
100 mm |

0014 801- 06644 100.000 m | 3. 28000
TEMPCRARY PAVEMENT MARKI NG |, W TE,

|

| (2) 35-0918397
COVPANY| R ETH RI LEY CONSTRUCTI ON GOV

I
AMOUNT|

UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
________ e S U
8233. 92|| 7500. 00000 7500. OO||
2376. 50|| 15. 00000 1050. OOI
1427. 70|| 25. 00000 375. OOI
993. 30|| 40. 00000 1400. OOI
622. 24|I 30. 00000 480. OOI
1146. 80{ 40. 00000 1600. OOI
1371. 72|| 400. 00000 1600. OOI
7048. 30|I 110. 00000 7700. OOI
| I
1560. GOI 150. 00000 3000. OOI
2780. 70|I 4. 00000 2760. OOI
284. 00|| 50. 00000 400. OOI
590. 00|I 59. 00000 590. OOI
328. 00|I 8. 24000 824. OOI
| |
328. OOI 8. 24000 824. OOI
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 09/23/99
PACGE : 460 -2

ENG NEER S ESTI MATE: $ 43, 610. 45 ROUTE : 31
CALL ORDER . 460 CONTRACT ID: M -24644-B COUNTI ES : MARSHALL
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1339168 | (2) 35-0918397 [
| LAPORTE CONSTRUCTI ON COVPANY| RI ETH RI LEY CONSTRUCTI ON COM
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 801-06710 15.000 DAY | 22. 00000 330. 00| 22. 00000 330. 00|
FLASHI NG ARROW SI GN | | |
0016 801-06775 LUWP| 1150. 00000 1150. 00| 15000. 00000 15000. 00|
MAI NTAI NI NG TRAFFI C | | [
0017 602- 06646 121.920 m | 77.71000 9474. 40| 100. 00000 12192. 00|
TEMPORARY CONCRETE BARRI ER | | |
SECTI ON TOTALS | $ 40, 046. 18| $ 57, 625. 00|
__________________________________________ o
CONTRACT TOTALS | $ 40, 046. 18| $ 57, 625. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 09/23/99
PAGE : 470 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 68, 890. 92 ROUTE : PARK
CALL ORDER . 470 CONTRACT ID: M -24653-B COUNTI ES : ONEN PUTNAM
LETTI NG DATE : 09/14/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/01/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 66, 746. 20 100. 0000%
| (1) 35-1917625 | [
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 ASPHALT RESURFACE
I I |
0001 105-06790 3.000 Mos | 3003. 00000 9009. 00| |
FI ELD OFFI CE, 27.9 n2 | [ [
0002 110-01001 LUWP| 3300. 00000 3300. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303-52308 50.000 My | 27. 36000 1368. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0004 305- 05204 75.000 My | 80. 68000 6051. 00| |
HMVA FOR PATCHI NG | [ [
0005 402- 05495 850.000 My | 53. 02000 45067. 00| |
HVA WEDGE AND LEVEL | [ [
0006 405-05518 1575.000 n2 | 0. 75000 1181. 25| |
ASPHALT FOR PRI ME COAT | [ |
0007 406- 05520 1.610 My | 211. 77000 340. 95| |
ASPHALT FOR TACK COAT | | [
0008 801- 06640 3.000 EACH| 143. 00000 429. 00| |
CONSTRUCTI ON SIGN, A | | |
SECTI ON TOTALS | $ 66, 746. 20| [

CONTRACT TOTALS







